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Owner Controlled Insurance Program

A. COMMERCIAL GENERAL LIABILITY

Limits & Deductibles

Products & Completed Operations Aggregate:
General Aggregate:

Each Occurrence:

Personal Injury and Advertising Liability:

Fire Damage Legal:

Medical Expense (Any One Person):

Deductible Bodily Injury/ Property Damage:
Clash Deductible (Any One Occurrence):
GL and WC Deductible Aggregate:

Policy #: A1LG57091100

Old Republic General Insurance Corp (A 1X)

December 31, 2011 — December 31, 2014 (Program Period)
December 31, 2012 — December 31, 2013 (Current Policy Period)

$4,000,000
$4,000,000
$2,000,000
$2,000,000
$500,000
$10,000

$250,000
$350,000
$4,410,000

B. WORKERS’ COMPENSATION AND
EMPLOYER’S LIABILITY

Workers’ Compensation: Statutory Limits
Employers Liability Limits & Deductibles

Bodily Injury (Each Accident):
Bodily Injury by Disease (Each Employee):
Bodily Injury by Disease (Policy Limit):

Deductible Bodily Injury by Accident/ Disease:
Clash Deductible:
GL and WC Deductible Aggregate:

Policy #: A1LW57091100

Old Republic General Insurance Corp (A 1X)

December 31, 2011 — December 31, 2014 (Program Period)
December 31, 2012 — December 31, 2013 (Current Policy Period)

$1,000,000
$1,000,000
$1,000,000

$250,000
$350,000
$4,410,000

C. EXCESS LIABILITY — $25M x Primary

Limits & Deductibles

Each Occurrence:
Aggregate:

Underlying Policies:

Type of Coverage Policy No.
GENERAL LIABILITY A1LG57091100
EMPLOYER'S LIABILITY A1LW57091100

Policy #: 0307-2185
Allied World Assurance Company (A XV)
December 31, 2011 — December 31, 2014

$25,000,000
$25,000,000
Policy Period Insurance Company
12/31/2011 - 12/31/2014 Old Republic General Insurance Corp

12/31/2011 - 12/31/2014 Old Republic General Insurance Corp

This summary of the policy terms is provided for information only. It does not convey any rights upon the insurance nor
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D. EXCESS LIABILITY — $25M x $25M

Limits & Deductibles

Each Loss:
Aggregate:

Underlying Policies:

Type of Coverage Policy No.
Excess Liability 0307-2185
General liability A1LG57091100
Employer Liability A1LW57091100

Policy #: XCQ G25832061

ACE Property & Casualty Insurance Company (A+ XV)
December 31, 2011 — December 31, 2014

$25,000,000
$25,000,000

Policy Period
12/31/2011 — 12/31/2014
12/31/2011 — 12/31/2014
12/31/2011 — 12/31/2014

Insurance Company
Allied World Assurance Company
Old Republic General Insurance Corp
Old Republic General Insurance Corp

E. EXCESS LIABILITY — $25M x $50M

Limits & Deductibles

Each Occurrence:

Products Completed Operation Aggregate:
Other Aggregate Limit (where applicable):

Underlying Policies:

Type of Coverage Policy No.
Excess Liability XCQ G25832061
Excess Liability 0307-2185
General liability Al1LG57091100
Employer Liability A1LW57091100

Policy #: EXC 2101127

Great American Insurance Co. of NY (A XIII)
December 31, 2011 — December 31, 2014

$25,000,000
$25,000,000
$25,000,000

Policy Period
12/31/2011 - 12/31/2014
12/31/2011 - 12/31/2014
12/31/2011 - 12/31/2014
12/31/2011 - 12/31/2014

Insurance Company
ACE Property & Casualty Insurance Co
Allied World Assurance Company
Old Republic General Insurance Corp
Old Republic General Insurance Corp

F. EXCESS LIABILITY — $25M x $75M

Limits & Deductibles

Each Occurrence:
Products Completed Operations Aggregate:
Other Aggregate Limit (where applicable):

Underlying Policies:

Type of Coverage
Excess Liability
Excess Liability

Policy No.
EXC 2101127
XCQ G25832061

Excess Liability 0307-2185
General liability A1LG57091100
Employer’s Liability A1LW57091100

Policy #: NHA229637
RSUI Indemnity Company (A XII)

December 31, 2011 — December 31, 2014

$25,000,000
$25,000,000
$25,000,000

Policy Period
12/31/2011 - 12/31/2014
12/31/2011 - 12/31/2014
12/31/2011 - 12/31/2014
12/31/2011 - 12/31/2014
12/31/2011 - 12/31/2014

Insurance Company
Great American Insurance Co. of NY
ACE Property & Casualty Ins Co
Allied World Assurance Company
Old Republic General Ins Corp
Old Republic General Ins Corp
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1. Environmental & Professional Liability

A. CONTRACTORS POLLUTION LIABILITY
Policy #: 0307-2750
Allied World Assurance Company (A XV)
January 18, 2012 — January 18, 2017

Limits & Deductibles

Each Occurrence: $25,000,000
Policy Limit: $25,000,000
Each Incident Deductible: $250,000

B. OWNER’S PROTECTIVE PROFESSIONAL INDEMNITY
Policy #: OCL-206573-0115
Catlin Specialty Insurance Company (A XV)
January 18, 2012 — January 18, 2015
Limits & Deductibles

Owners’ Professional Liability

Coverage A — Project: $10,000,000
Coverage C — Project: $10,000,000
Self Insured Retention: $100,000
Retroactive Date: 01/18/2012

Supplementary Coverage

Disciplinary Proceedings $10,000
Litigation Expense — per day each claim $500
Litigation Expense — Aggregate $5,000
Subpoena Expense $10,000

C. EXCESS OWNER’S PROTECTIVE PROFESSIONAL INDEMNITY

Policy #: CPX7420005
Indian Harbor Insurance Company (A XV)
January 18, 2012 — January 18, 2015
Limits & Deductibles

Each Loss $15,000,000
Aggregate $15,000,000

Underlying Policies:

Type of Coverage Policy No. Policy Period Insurance Company
OPPI OCL-206573-0115 1/18/2012 — 1/18/2015 Catlin Specialty Insurance Co

This summary of the policy terms is provided for information only. It does not convey any rights upon the insurance nor
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California State University Risk Management Authority

1. Property Program

A. BUILDERS RISK
Policy #: IMC 120799754 009
lllinois Union Insurance Company
July 1, 2013 - July 1, 2014
Limits & Deductibles

$50,000,000 per Occurrence, excess of Deductibles
Sub-Limits

$25,000,000 Wood Frame Construction

$ 1,000,000 Property in Transit

$ 1,000,000 Off-Site Storage

$ 100,000 Expediting expense

25% of Loss Debris Removal ($1,000,000 maximum)
$10,000,000 Flood per occurrence / Annual aggregate

Coverage:

“All Risk” Builder’s Risk Insurance, including property damage, property in
transit, off-site storage, expediting expense, flood (including tidal waves), terrorism*,
and earthquake **

Terrorism Risk Insurance Extension Act of 2005

** CSU maintains a self-fund for losses in excess of the deductible caused by
earthquakes as defined in CA Public Contracts Code, section 7105 (b) (2).

Major Exclusions:

Not covered Flood Zone A

Not covered Earth Movement** (excluded by carrier; self-funded by CSU)

Deductible:
$25,000 Per occurrence
$100,000 Per occurrence — Flood
$50,000 Per occurrence — Water Damage
$100,000 Per occurrence — Earthquake**
Comments:

=

Projects to be reported quarterly.

2. Projects that are reported during the policy term are held covered for up
to 42 months from project start date.

3. Projects whose initial reported value is less than $5,000,000 are not required to be
reported at completion.

4. Projects whose initial value is $5,000,000 or more shall report final

contract values and term during the next quarterly reporting period

following project completion

This summary of the policy terms is provided for information only. It does not convey any rights upon the insurance nor
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V. COVERAGE DEFINITIONS and CLAIM EXAMPLES

Commercial General Liability & Excess Liability

A standard Commercial General Liability insurance policy is issued to business organizations to protect
them against liability claims for bodily injury and property damage arising out of premises, operations,
products, and completed operations; and advertising and personal injury liability.

An Excess Liability policy provides additional protection when a claim and/or lawsuit exceed insurance
limits on your general liability and employer liability primary policies. Excess liability policies add
another layer of protection to any of several other policies that you might hold, including general
liability and employer's liability.

1. Electrical Contractor — Trip and Fall
During the construction of a large university liberal arts building, an electrical contractor inadvertently left a
portion of a trench uncovered and a student stepped into the uncovered trench while she was on the way to
her class later that evening. The student sustained a fractured leg as a result of the trip and fall. The
electrical contractor was held responsible for the injuries, wage loss and medical specials that were incurred
by the claimant. The claim ultimately settled for $85,000.

2. General Contractor — Safety Violations/Housekeeping
A City Inspector was hit in the head by a piece of rebar. The investigation revealed that the rebar came
from the 10th floor of the building. The 10™ floor had not been properly cleaned up the day before and
construction debris was all over the place. The steel contractor along with the general contractor were both
found to be negligent of poor maintenance and housekeeping. This case involved a brain injury and the
case settled for $11.2 million.

3. General Contractor and Multiple Subcontractors — Resultant Water Damage from Improper
Waterproofing and Concrete Application
The contractor built a large condominium complex that contained five stories of underground parking. The
water proofing and the concrete subcontractors failed to work in a unified fashion and left gaps between the
waterproofing and the concrete walls of the garage. After the building was put to its intended use, the lower
three levels of the garage started to leak. The cost of repair for epoxy injection was estimated at $1.8
million. In addition, the Condominium Association created a laundry list of other defects that they alleged
were caused by the general contractor and other trades. The defense costs alone in this case came to $1.6
million. The claim ultimately settled for $3.25 million after three years of litigation

Worker’s Compensation and Employer’s Liability

Workers’ Compensation is the system by which no-fault statutory benefits prescribed in state law are
provided by an employer to an employee (or the employee's family) due to a job-related injury
(including death) resulting from an accident or occupational disease.

Employer’s Liability coverage is provided by Part 2 of the basic workers compensation policy and pays
on behalf of the insured (employer) all sums that the insured shall become legally obligated to pay as
damages because of bodily injury by accident or disease sustained by any employee of the insured
arising out of and in the course of his employment by the insured.

1. Minor Injury Resulting in Death
A painter was working and sustained a dime sized laceration on his outer bicep from a rusty nail that was
sticking out from the wall. Thinking nothing of the small cut he continued his work. Excited to have finished
his job at the end of the week, he planned a getaway to Florida. Upon his return from Florida, he was
suffering from flu like symptoms. That same day he checked himself into a hospital. After extensive medical
testing, he was diagnosed with sepsis. Unfortunately, ten days after his accident he passed away while
being transported to a different hospital. His family received a significant settlement that helped them pay
off all medical bills and preserve their home.

2. Defective Equipment

This summary of the policy terms is provided for information only. It does not convey any rights upon the insurance nor
alter its condition for coverage. Please refer to the actual policy for full disclosure of the policy terms.
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The plaintiff was employed as an assistant fitter. Part of his duties involved cutting pieces of steel. He was
required to use a hand held grinder to undertake this task. The grinder was defective and as a result of that
defect he sustained a personal injury to his left hand. The grinder had a piece missing. This meant that the
plaintiff had to place both hands on the body of the machine when he was using the grinder. When the
machine was activated, the grinding disc spun, catching his glove and pulling his thumb into the grinder. He
sustained a serious injury to his non-dominant left thumb which severed the nerve in the thumb. He
proceeded with his claim all the way to the High Court.

Asbestos Exposure

The plaintiff worked with his employer since 1959. From 1959 to 1974 he worked in the production of
asbestos containing pipes. Due to health reasons he was then transferred to the plastic pipes operations
with was separated from the asbestos containing pipes by partial walls. He contracted a rare cancer. He
claimed that the cancer was caused because of the exposure to asbestos while at work. He sued his
employer for compensation and was awarded $10,000,000 as compensatory damages and $500,000 as
punitive damages.

Fall

A 37-year old construction worker was injured when he fell from some scaffolding while on the job. This
happened in 2003. The construction worker is now a complete quadriplegic and is paralyzed as a result of
the accident. The injured worker sued for compensation and was awarded $337,000 pain and suffering,
$18,600 past medical expenses, $37,125 past lost wages and $174,460 future lost wages. The employer
went in appeal but the verdict survived the appeal.

Owner’s Protective Professional Indemnity and Liability & Excess Liability

Owner's protective (OPPI) is coverage for the construction project owner, on a multi project basis,
which supplements the Architects & Engineers (A&E) primary policies as opposed to replacing these
insurances. OPPI is a first party indemnity contract that pays based on an established third party
liability loss, that arises out of the owner's subcontracted A&E professional services excess over the
available primary A&E insurances.

1.

An architect failed to properly design the exterior membrane of a large hotel. The hotel sustained extensive
resultant water damage. The Architect had only $1 million in professional liability coverage, which was paid
by their professional liability carrier and then the architect filed for bankruptcy. The OPPI policy stepped in
and paid the additional $1.8 million to satisfy the $2.8 million cost of repair.

A surveyor placed the footprint of a large hospital in the wrong location. After several months of
construction, it was discovered that the footprint of the building was off by three feet. The Architect had
only $500,000 in professional liability coverage. The professional liability carrier for the surveyor paid their
policy limits and the OPPI policy paid the additional $750,000 it took to repair the building.

Contractor’s Pollution Liability

Contractor’s Pollution Liability insurance protects contractors from the liability and financial loss that
can result when a covered operation results in a pollution incident.

1.

Demolition Contractor - Asbestos

During the demolition of a portion of a museum, a contractor inadvertently disturbed unknown asbestos
that had been contained in the floor tiles. The asbestos contaminated other areas of the museum, forcing
closure during the remediation. The demolition contractor was held responsible for the clean-up costs and
business interruption.

General Contractor — Mold 7/ Indoor Air Quality

Higher educational institution received complaints from students and faculty about musty odors emanating
from subfloor basement of classroom building. Upon investigation and interviews conducted with faculty,
staff and students, it was determined that an outdoor sloped walkway into the basement caused surface
water run-off to leak into the basement service entrance. Conclusions of the subsequent investigation
indicated that there was poor maintenance and ventilation to this space. The combination of poor

This summary of the policy terms is provided for information only. It does not convey any rights upon the insurance nor
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construction, neglected maintenance and ventilation, caused extensive mold growth and indoor air hazards
as a result.

Electrical Contractor - Asbestos

While installing new electrical lines in a historic building the contractor used a hole saw to cut through a
ceiling. Unknown to the contractor, the saw had inadvertently disturbed and released asbhestos-containing
insulation material. The contractor had to pay for clean-up costs for the asbestos fibers released throughout
the building.

General Contractor — Greenfield Development / Contaminated Soils

Site preparation activities were underway on a previously undeveloped and vacant parcel of land. During
soil excavation and dewatering activities, contaminated groundwater impacts were discovered. The
developer / general contractor were required by State regulatory authorities to investigate, collect, test and
treat volumes of impacted groundwater pumped out during the excavation process. Contaminated soils
were also discovered to be present at the site. Construction delay expense and investigation related costs
totaled over $1,000,000 for the developer and contractor. Upon additional, comprehensive subsurface site
investigation and evaluation, it was ultimately determined that contamination had migrated from a nearby
manufacturing operation that had filed for bankruptcy and ceased operations several years prior.

Mechanical Contractor — Hydraulic Fluid

A mechanical contactor improperly installed fittings during routine maintenance of a hydraulically driven
conveyor system. A subsequent leak was not discovered until the next routine maintenance cycle. The
leaking hydraulic fluid migrated into a floor drain located beneath the equipment which discharged directly
into an adjacent drainage ditch. Property owners adjacent to the site noticed a sheen on the water in the
ditch and requested an environmental investigation by regulators. The regulators mandated clean-up of the
spill and the site owner subsequently filed actions against the mechanical contractor to pay for the clean-up
costs.

Street and Road Contractor — Petroleum- Impacted Sediment

Inadequate erosion control measures implemented during construction of an abutment for a highway
overpass resulted in petroleum-impacted sediment to be deposited into a pristine waterway. The street and
road contractor was required to pay for clean-up costs and natural resource damages.

Public Entity — Redevelopment / General Construction

A municipality purchased a former manufacturing facility as part of a much larger Brownfield redevelopment
project. After taking control of the property and conducting a cursory environmental assessment review,
the general contractor and site prep sub discovered that an old underground storage tank was present
despite being overlooked during the environmental review. Soil samples from areas adjacent to the tank
grave indicated that a much larger area was impacted. Resultant additional soil excavation, regulatory
filings, transportation/disposal of impacted materials adversely affected the overall project budget.

Steel Erection Contractor — Diesel Fuel

A steel erection contractor accidently caused a release of diesel fuel at a construction site when a crane
operator dropped a steel beam. The beam landed on a small tanker truck that was brought onto the site to
refuel other construction equipment. The cost of the emergency clean-up was in excess of $150,000.

Builder’s Risk

A property insurance policy designed to cover property in the course of construction. It covers the
structure and materials on site waiting to be installed or transported to the job site. The builder's risk
insurance pays damages up to the coverage limit.

1.

Heavy rains caused serious resultant water damage to a large international airport that was under
construction. The builder’s risk policy paid the $2.3 million it took to repair the airport, less the $250,000
water damage deductible.

A fire burned down approximately 80% of a very large wood framed apartment complex that was under
construction. The builders’ risk policy paid the $3.1 million it took to repair the apartment complex, less the
$100,000 fire deductible.
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